


SF 30 CONTINUATION SHEET 
 
 
Central and Southern Florida Ecosystem Critical Restoration Project, Western 
C-11 Basin, Phase 2 Spillway 381.  
 
    
DESCRIPTIVE CHANGES TO SPECIFICATIONS: The following are descriptive changes 
to the specifications.  Specifications should be adequately marked to indicate 
that they have been changed. 
 
1. Asterisks appear before and after the line or lines where revisions have 
been made to the text on the enclosed revised pages and pertain only to the 
changes made by this amendment except where the reverse side of a page has 
been previously amended; however, these can be identified by the amendment 
number opposite the page number at the bottom of each page. 
 
2. Some specification revisions include additions with underlined text or 
deletions with line/cross-outs. 
 
3. The text changes may have necessitated reformatting of subsequent text or 
pages. If this is the case, those pages have also been issued as amended 
pages but are not marked with asterisks, underlining or line/cross-outs. 
  
SECTION 00010: 

a. Remove page 1 of Section 00010 and replace it with the new page 1. 
 
SECTION 00010A: 
 a. Remove Section 00010A in its entirety and replace it with the new 
Section 00010A. 
 
SECTION 00100: 

a. Remove page 1 of Section 00100 and replace it with the new page 1. 
 
SECTION 00700: 

a. Remove page 00700-13 of Section 00700 and replace it with the new 
page 00700-13. 

 
SECTION 00800: 

a. Remove page 1 of Section 00800 and replace it with the new page 1. 
 
SECTION 01270: 
 a. Remove Section 01270 in its entirety and replace it with the new 
Section 01270. 
 

 
 
 

-End of Changes- 
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SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

0001 EARTH WORK LUMP SUM $______________

0002 ROCK ANCHOR TESTING LUMP SUM $______________

0003 ROCK ANCHORS (EST. QUANTITY) (SEE NOTE 3) 750 FEET $______________ $______________

0004 COFFERDAM LUMP SUM $______________

0005 SPILLWAY STRUCTURE LUMP SUM $______________

0006 OBERMEYER HYDRO, INC. PNEUMATIC GATE
SYSTEM AND ALL ASSOCIATED EQUIPMENT AND
FIELD PERSONNEL COSTS LUMP SUM $992,320.00

0007 PREFABRICATED CONCRETE CONTROL BUILDING LUMP SUM $______________

0008 SHEETPILE (WINGWALLS) LUMP SUM $______________

0009 MECHANICAL LUMP SUM $______________

0010 ELECTRICAL UTILITIES LUMP SUM $______________

0011 SITE IMPROVEMENTS LUMP SUM $______________

0012 SIMULATED REPAIR OF OHI PNEUMATIC GATE
SYSTEM LUMP SUM $______________

0013 FLORIDA POWER AND LIGHT SERVICE
CONNECTION LUMP SUM $10,400.00

0014 GENERATOR, ONAN MODEL NO. GNNA, 60HZ. LUMP SUM $41,200.00

TOTAL (LINE ITEMS 0001 THRU 0014) $______________

NOTES: (1)  OFFERORS MUST OFFER ON ALL LINE ITEMS.  SEE PROVISION AT 52.236-28 (SECTION 00100).

(2)  SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS".

(3)  LENGTH BELOW TREMIE SLAB SEAL

WESTERN C-11 BASIN, PHASE 2, SPILLWAY 381
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SECTION 00100 
TABLE OF CONTENTS 

INSTRUCTION TO OFFERORS 
 
52.204-6       DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)  

  52.211-2           AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF 
SPECIFICATIONS  AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE 
ACQUISITION MANAGEMENT SYSTEMS AND DATA REQUIREMENTS CONTROL 
LIST, DOD 5010.12-L (DEC 1999) 

52.215-1       INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (MAY 2001) 
52.216-1      TYPE OF CONTRACT (APR 1984) 
52.222-23    NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL  
                    EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
52.225-10    NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS 

(MAY 2002) ALTERNATE I (MAY 2002) 
52.225-12    NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS  
                    (MAY 2002) - ALTERNATE I (MAY 2002) 
52.233-2      SERVICE OF PROTEST (AUG 1996) (CESAJ ADAPTATION) 
52.236-27    SITE VISIT (CONSTRUCTION) (FEB 1995)  (ALTERNATE I) (FEB 1995)  (CESAJ  
                    ADAPTATION) 
52.236-28    PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997) 
52.252-5      AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984 
999.204-1    HAND-DELIVERING OFFERS TO THE PRUDENTIAL OFFICE BUILDING IN  
                    JACKSONVILLE 
999.204-4001 DISTRIBUTING SOLICITATION AMENDMENTS 
999.215-4011  OBTAINING INFORMATION REGARDING THIS SOLICITATION 

OFFEROR'S CHECKLIST 
999.219-4002 SUBCONTRACTING PLAN TARGET GOALS  
999.219-4003 SOURCES FOR ASSISTANCE IN LOCATING SMALL BUSINESS SUBCONTRACTORS 
 

SECTION 00100A 
 
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS, PROPOSAL SUBMISSION 
REQUIREMENTS 
 

SECTION 00100B, 
 
 EVALUATION FACTORS FOR AWARD 
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52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH  
                         CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL   
                         1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The 
Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is 
debarred, suspended, or proposed for debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed 
$25,000, to disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the 
subcontractor, or its principles, is or is not debarred, suspended, or proposed for debarment by the 
Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, 
before entering into a subcontract with a party that is debarred, suspended, or proposed for debarment 
(see FAR 9.404 for information on the List of Parties Excluded from Federal Procurement and 
Nonprocurement Programs).  The notice must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded 
from Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on 
the List of Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the 
Government's interests when dealing with such subcontractor in view of the specific basis for the party's 
debarment, suspension, or proposed debarment. 

(End of clause) 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 30 calendar days after 
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete 
the entire work ready for use not later than 365  410 calendar days from the date of receipt of the Notice 
to Proceed.  The time stated for completion shall include final cleanup of the premises.  

(End of clause) 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor 
shall pay liquidated damages to the Government in the amount of $1,027.00  $937.00 for each calendar 
day of delay until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to 
accrue until the work is completed. These liquidated damages are in addition to excess costs of 
repurchase under the Termination clause. 

(End of clause) 
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SECTION 00800 
TABLE OF CONTENTS 

SPECIAL REQUIREMENTS 
 
 
52.223-3                      HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA  
                                    (JAN 1997) (CESAJ ADAPTATION) 
EFARS 52.231-5000   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR  
                                    1995) 
EFARS 52.232-5001   CONTINUING CONTRACTS (MAR 1995)  
EFARS 52.249-5000   BASIS FOR TERMINATION SETTLEMENT PROPOSALS  
999.201-4002  UNAUTHORIZED INSTRUCTIONS FROM GOVERNMENT OR OTHER  
                                     PERSONNEL 
999.203-4000  DFARS 203-70 – CONTRACTOR STANDARDS OF CONDUCT 
999.219-4001  RETAINAGE FOR FAILURE TO COMPLY WITH SUBCONTRACTING PLAN                 
                                      REPORTING REQUIREMENTS 
999.239-1  AUTOMATED INFORMATION SYSTEM SECURITY 
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SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

  1.1   LUMP SUM PAYMENT ITEMS
    1.1.1   Earth Work (Line Item 0001)
    1.1.2   Rock Anchor Testing (Line Item 0002)
    1.1.3   Cofferdam (Line Item 0004)
    1.1.4   Spillway Structure (Line Item 0005)
    1.1.5   Obermeyer Hydro, Inc. (OHI) Pneumatic Gate System and All 

Associated Equipment and Field Personnel Costs (Line Item 0006)
    1.1.6   Pre-Fabricated Concrete Control Building (Line Item 0007)
    1.1.7   Sheet Pile (Wingwalls) (Line Item 0008)
    1.1.8   Mechanical (Line Item 0009)
    1.1.9   Electrical Utilities (Line Item 0010)
    1.1.10   Site Improvements (Line Item 0011)
    1.1.11   Simulated Repair of OHI Pneumatic Gate System (Line Item 0012)
    1.1.12   Florida Power and Light Service Connection (Line Item 0013)
    1.1.13   Generator, Onan Model No. GNNA, 60 Hz. (Line Item 0014)
  1.2   UNIT PRICE PAYMENT ITEMS
    1.2.1   Rock Anchors (Line Item 0003)
      1.2.1.1   Payment
      1.2.1.2   Measurement
      1.2.1.3   Unit of Measure

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION (Not Applicable)

-- End of Section Table of Contents --
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULELINE ITEMS AND 
PRICING SCHEDULE and described below.  All costs for items of work, which 
are not specifically mentioned to be included in a particular lump sum or 
unit price payment item, shall be included in the listed lump sum item most 
closely associated with the work involved.  The lump sum price and payment 
made for each item listed shall constitute full compensation for furnishing 
all plant, labor, materials, and equipment, and performing any associated 
Contractor quality control, environmental protection, meeting safety 
requirements, tests and reports, and for performing all work required for 
which separate payment is not otherwise provided.

1.1.1   Earth Work (Line Item 0001)

Payment will be made for costs associated with blasting, clearing and 
grubbing, excavation for new diversion canal, temporary riprap, spoil 
removal/disposal, site dewatering, earthen work platform and removal of 
existing earthen work platform.

 1.1.2   Rock Anchor Testing (Line Item 0002)

Payment will be made for costs associated with the performance of two rock 
anchor tests.  Payment shall cover all costs of furnishing, installing and 
testing anchors.  Payment shall also include removal of test anchors to EL 
-17.0.

1.1.3   Cofferdam (Line Item 0004)

Payment will be made for costs associated with cofferdam systems; including 
but not necessarily limited to, excavation, furnishing and installing sheet 
piling, concrete treme seal, walens, struts, safety handrails, stairs, and 
other miscellaneous items required to complete sheet piling cofferdam.  
Payment shall cover all costs of furnishing, handling, storing and 
installing piling including placing, driving, and other materials and work 
incident thereto.

1.1.4   Spillway Structure (Line Item 0005)

Payment will be made for costs associated with the construction of the 
spillway structure, including but not necessarily limited to, dewatering, 
reinforced concrete foundation slab, reinforced concrete abutment walls, 
reinforced concrete interior piers, reinforced concrete bridge, needles and 
needle beams to enable dewatering of one bay and all costs associated with 

SECTION 01270  Page 2 Rev Am 0001
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Western C-11 Basin, Phase 2, Spillway 381  DACW17-03-R-0012

the installation of OHI supplied equipment.

1.1.5   Obermeyer Hydro, Inc. (OHI) Pneumatic Gate System and All Associated 
Equipment and Field Personnel Costs (Line Item 0006)

Payment will be made for costs associated with furnishing and installation 
of the OHI pneumatic gate system, including but not necessarily limited to 
stainless steel gates, bladders and associated mounting hardware, gate 
inclinometers, and building equipment including air control cabinet, two 
(2) compressors, air dryer and air storage tank.  The costs of all OHI 
provided equipment, and field personnel costs including installation, 
testing and training shall be presented as a lump sum on the BIDDING 
SCHEDULELINE ITEMS AND PRICING SCHEDULE.  This is an agreed upon amount 
from OHI.  The contractor will be reimbursed based on receipt of a valid, 
paid invoice.  The The OHI Field Representative shall be present during the 
installation and testing of the pneumatic gate system.  The OHI Field 
Representative shall also instruct the Owner's personnel on the operation 
of the gate system and be present during the simulated gate repair 
including removal/replacement of one bladder.  

1.1.6   Pre-Fabricated Concrete Control Building (Line Item 0007)

Payment will be made for costs associated with furnishing and installing 
aggregate and limerock base, pre-fabricated concrete building, concrete 
sidewalks and ramp, door frames, louvers and other inserts, doors and 
hardware and exhaust fans.

1.1.7   Sheet Pile (Wingwalls) (Line Item 0008)

Payment will be made for costs associated with furnishing and installing of 
coated steel sheet pile wingwalls, tie-back anchors, reinforced pile cap, 
and required compacted backfill material.  Payment shall cover all cost of 
furnishing, handling, storing and installing steel sheet piles, and other 
materials and work incident thereto, removal of cofferdam and placement and 
compaction of backfill.  Miscellaneous materials needed for complete 
installation shall be considered incidental and separate payment will not 
be made.

1.1.8   Mechanical (Line Item 0009)

Payment will be made for costs associated with completing the mechanical 
work including furnishing and installing LP gas tank, piping and 
foundation, and pneumatic piping and fittings for Obermeyer Hydro, Inc. 
gate system.

1.1.9   Electrical Utilities (Line Item 0010)

Payment will be made for costs associated with furnishing and installing 
electrical utilities, including buried conduit and conductors, lighting 
(warning signs and site), embedded (in concrete) conduit, conductors, 
electrical panels, disconnects, interior lighting, electrical generator 
appurtenances, grounding, and antenna and pole.

1.1.10   Site Improvements (Line Item 0011)

SECTION 01270  Page 3 Rev Am 0001
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Western C-11 Basin, Phase 2, Spillway 381  DACW17-03-R-0012

Payment will be made for costs associated with furnishing and for 
installation of railings atop walls, grading and drainage, reinforced 
concrete approach slabs, stabilized sub-base, limerock base, bituminous 
pavement, hydro-seeding, two (2) stilling wells, permanent riprap, chain 
link perimeter fencing and gates, two (2) staff gages, four (4) warning 
sign support structures.

1.1.11   Simulated Repair of OHI Pneumatic Gate System (Line Item 0012)

Payment will be made for costs associated with the installation of needle 
beams and needles, dewatering one bay, and removal/replacement of one 
bladder in the middle bay.  This will occur after acceptance of the OHI 
pneumatic gate system including all equipment in the pre-fabricated 
concrete control building.  SFWMD personnel shall be present during the 
simulated repair operation.

1.1.12   Florida Power and Light Service Connection (Line Item 0013)

Payment will be made for Florida Power and Light (FPL) Service Connection 
for the amount shown on the Bid Schedule.based on the receipt of a valid, 
paid FPL invoice.  The amount on the LINE ITEMS AND PRICING SCHEDULE is an 
estimate.  Contractor is responsible for all coordination with FPL to 
provide the necessary power to the facility.

1.1.13   Generator, Onan Model No. GNNA, 60 Hz. (Line Item 0014)

Payment will be made only for costs associated with furnishing the 
generator set and will be based on the receipt of a valid, paid Onan invoice. 
 The amount on the LINE ITEMS AND PRICING SCHEDULE is an estimate.

1.2   UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULELINE ITEMS 
AND PRICING SCHEDULE and described below.  The unit price and payment made 
for each item listed shall constitute full compensation for furnishing all 
plant, labor, materials, and equipment, and performing any associated 
Contractor quality control, turbidity monitoring, environmental protection, 
meeting safety requirements, tests and reports, and for performing all work 
required for each of the unit price items.

1.2.1   Rock Anchors (Line Item 0003)

1.2.1.1   Payment

Payment will be made for costs associated with furnishing all plant, labor, 
materials and equipment and performing all operations necessary for the 
installation of rock anchors.

1.2.1.2   Measurement

Rock anchors will be measured for payment based on the actual installed 
linear footage of rock anchors installed below the bottom of the tremie 
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Western C-11 Basin, Phase 2, Spillway 381  DACW17-03-R-0012

concrete seal (EL -24.0).

1.2.1.3   Unit of Measure

Unit of measure: feet.

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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